City of Blue Ridge

Task Release No. 🔃	21	Under	
Master Engineering Services Agreement			
Between the City of Blue Ridge and			
Carter & Sloope, In	ıc.		

Τg	isk	Rele	ase
	\mathbf{r}	IVUIU	

THIS	_day of	2019, the undersigned Owner offers and the undersigned
Engineer	agrees to provide and p	perform services as identified herein (the "Work") on a project
identified	herein (the "Project") ı	under the terms and conditions set forth herein and in a certain
extension	of Master Agreemen	t for engineering services, No. 001, dated January 8, 2019,
between 1	the Owner and the Engir	neer (the "Master Agreement") which is incorporated herein by
reference	and made a part hereof	as if fully restated herein.

1. The Project:

- 1.1 This Task Release is for a Project described as: Sanitary Sewage Lift Station Evaluations (CVS, Industrial Park Rd., & Aska Rd.)
 - A. More specifically, the project includes the evaluation of four (4) existing sanitary sewage lift stations (CVS, Industrial Park Road, and Aska Road #1 & #2) to determine if two (2) of the stations could be taken out of service by running a new gravity sewer line. Also included is the evaluation of the possibility of redirecting the flow from the Industrial Park Rd. lift station to prevent it from pumping to the CVS lift station.

2. The Work:

- 2.1 Engineer shall provide the following Work on the Project as defined herein and as follows:
 - A. Review of any existing documentation from the City.
 - B. Review of current conditions, topography, lift station sites, etc.
 - C. Run calculations to determine likely improvement options and associated costs. Compare to current O&M and future replacement costs.
 - D. Provide a written description of any improvements that would be required to remove the existing lift stations from service and/or redirect the flow from the Industrial Park Rd. lift station. Present this information to the City Council at a meeting, if requested.
 - E. No design of the actual improvements will be provided as part of this proposal.

3. The Engineer's Representations:

- 3.1 The Engineer represents and warrants that it is fully and professionally qualified to act as the engineer for the Owner on the Project and is licensed to practice engineering by all entities or bodies having jurisdiction over the Project and the Work. The Engineer represents and warrants that it shall maintain any and all licenses, permits or other authorizations necessary to act as the engineer for the Work.
- 3.2 The Engineer represents and warrants that it has become familiar with the Project site and the local conditions under which the Work, and any work of the Owner or the Owner's other contractors based upon the Work, is to be performed.
- 3.3 The Engineer represents and warrants that it has obtained, reviewed, and carefully examined the Owner-Supplied Information for the Project.
- 3.4 The Engineer represents and warrants that it shall prepare all documents and things required by this Task Release in such a manner that all such documents and things shall be complete, accurate, coordinated and adequate for purposes intended, and shall be in conformity and comply with all applicable law, codes and regulations. The Engineer represents and warrants that, in performing the Work under this Task Release, it shall comply with all terms and conditions of the Master Agreement.

4. Contract Time:

4.1 Upon execution of this Contract and commitment by Owner of funds to complete the Project, Engineer will commence performance of its services hereunder, and will complete same within a time period mutually established between Owner and Engineer to meet Project schedules.

5. Contract Price:

<u>Task</u>	Description	Fee Basis
A	Lift Station Evaluation	\$ 3,250.00
В	Additional Engineering Contingency*	\$ 1,000.00
	(*not to be billed without approval from City)	

TOTAL FEE	\$4,250.00

Lump Sum fee amounts listed above shall not-exceed the amounts listed without prior written authorization.

Hourly rates for Additional Services are listed provided in the Master Agreement.

- 5.1 The Owner agrees to pay the Engineer for the Work described above the lump sum Contract Price of <u>Four Thousand Two Hundred Fifty and 00/100 dollars</u> (\$4,250.00) for the agreed upon scope described herein.
- 5.2 **Reimbursable Expenses**: None expected for this project.
- Additional Services: Additional services will be defined as Consulting and Design Engineering on any product or process not described in the scope herein or within the attached report. Additional services may include, but not be limited to, services provided for geotechnical reports, easement and/or property surveys, wetland delineation, permitting and mitigation, and assistance with resolving warranty issues after project acceptance. Additional services will be authorized by the Owner prior to performance and will be billed at the hourly rates shown on the attached schedule and shall be inclusive of overhead and fixed fee or by invoice from Carter & Sloope's sub-consultant.

6. The Primary Contacts:

The Engineer designates the following individual as its primary contact for dato-day communications with the Owner under this Task Release:		
Matt Smith	<u>770-479-8782</u>	
Name	Phone	
The Owner designates the following individu	al as its primary contact for day	
The Owner designates the following individu day communications with the Engineer under		

WITNESS the signatures of the Owner's and the Engineer's authorized representatives placed on duplicate copies of this Task Release on the day and year first above written.

Carter & Sloope, Inc. ("Engineer")	City of Blue Ridge ("Owner")
Maw Signature	Honorable Donna Whitener, Mayor
By: Matt Smith, PE. Printed name Title: Senior Engineer Date: 5/10/19	Date:, 20